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PT TERRA MITRA INDO

Jalan Raya Tegallalang
Tegallalang, Bali 80561
Indonesia
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+62 813-3972-2403

Company ID: 278688858907000

MR. Ragnar

PT. TERRA MITRA INDO
Apartment Marci Uluwatu
Detail Eng. Drawing Architecture, Structure, MEP
4 Apartment & 4 Penthouse
Uluwatu

2200 m2

340 sgm

211 sqm

211 sgm

20 sgm

782 sgm

3 Storey

A. Eng. Drawing ARCHITECTURE

WORKING DRAWING LIST

TABLE OF CONTENTS IMAGE NOTATION, OUTLINE SPEC MATERIAL AND FINISHES, SANITARY AND KITCHEN SPEC
PLAN SITE PLAN
LAYOUT PLAN

MATERIAL FINISHING

PLAN (GROUND FLOOR, 1st FLOOR, 2nd FLOOR)

FLOOR FINISH PLAN AND FLOOR PATERN (GROUND FLOOR, 1st FLOOR, 2nd FLOOR)

WALL FINISH PLAN (GROUND FLOOR, 1st FLOOR, 2nd FLOOR)

CEILING FINISH PLAN (GROUND FLOOR, 1st FLOOR, 2nd FLOOR)

ELEVATION FRONT ELEV.
2 SIDE ELEV.
BACK ELEV.
SECTION LONG SECTION
SHORT SECTION
TOILET DETAIL PLAN DETAIL
SECTION DETAIL
PANTRY/KITCHEN DETAIL PLAN DETAIL
SECTION DETAIL
POOL DETAIL PLAN DETAIL
SECTION DETAIL
DOORS AND WINDOWS DETAIL PLAN DETAIL
SECTION AND ELEVATION DETAIL
STAIRS DETAIL PLAN DETAIL

SECTION DETAIL

A. Eng. Drawing ARCHITECTURE Biaya/Amount (IDR) 34,000,000rp

B. Eng. Drawing Structure

WORKING DRAWING LIST

SHEMATIC DESIGN:

PREPARE STRUCTURAL ANALYSIS CALCULATION IN GENERAL AND SCHEMATIC DRAWING;

COORDINATION WITH ARCHITECT AND MEP DESIGN

DESIGN DEVELOPMENT:

DEVELOPMENT TO MORE DETAILED SCHEMATIC DRAWING AND MAKE DRAFT STRUCTURE

TO COORDINATE INTENSIVELY WITH ARCHITECT, AND OTHER TECHNICAL CONSULTAN;

CONSTRUCTION DRAWINGS:

PROVIDE ALL CONTRUCTION DOCUMENT WITH ALL DETAIL NECESARRY;

FOR CONSTRUCTION AND MATERIAL SPECIFICATION, SUCH AS:

PLAN

FOUNDATION PLAN

SLOOF PLAN

COLOUM PLAN

BEAM PLAN

RING BEAM

SLAB PLAN

ROOF PLAN

DETAIL

FOUNDATION DETAIL

SLOOF DETAIL

COLOUM DETAIL




BEAM DETAIL

RING BEAM DETAIL

SLAB DETAIL

ROOF DETAIL

PORTAL

CONNECTION AND JOYNARY DETAILS

MATERIAL SPECIFICATION

TECHNICAL SPECIFICATIONS, SCHEDULE OF MATERIALS AND EQUIPMENT

B. Eng. Drawing Structure Biaya/Amount (IDR) 25,000,000rp

C. Eng. Drawing MEP

WORKING DRAWING LIST

SHEMATIC DESIGN

PREPARE MEP ANALYSIS CALCULATION IN GENERAL AND SCHEMATIC DRAWING

COORDINATION WITH ARCHITECT AND STRUCTURE DESIGN

DESIGN DEVELOPMENT

DEVELOPMENT TO MORE DETAILED SCHEMATIC DRAWING AND MAKE DRAFT MEP

TO COORDINATE INTENSIVELY WITH ARCHITECT, AND OTHER TECHNICAL CONSULTAN

CONTRUCTION DRAWINGS

PROVIDE ALL CONTRUCTION DOCUMENT WITH ALL DETAIL NECESARRY

FOR CONSTRUCTION AND MATERIAL SPECIFICATION, SUCH AS :

DETAIL ENG. DRAWING

WATER SUPPLY-COLD AND HOT WATER

SEWAGE PIPE INSTALATION

RAIN WATER INSTALATION

POOL SYSTEM INSTALATION

ELECTRICAL INSTALATION

LIGHTNING INSTALATION

DATA/ WIFI INSTALATION

MECHANICAL INSTALATION

HVAC INSTALATION

FIRE INSTALATION

SOUND SYSTEM INSTALATION

TV AND TELEPHONE INSTALATION

Lightning Rod

CCTV INSTALATION

MATERIAL SPECIFICATION

TECHNICAL SPECIFICATIONS, SCHEDULE OF MATERIALS AND EQUIPMENT

C. Eng. Drawing MEP Biaya/Amount (IDR) 30,000,000rp

B. Payment System

The stages of payment and the percentage of work fees are divided into:

a. PHASE I- Down Payment: 40% of the agreed management fee

b. PHASE Il - completeness of development drawing documents have been completed: 30% of the agreed processing fee
c. PHASE 111-20% of the management fee agreed upon at the end of the conctruction drawing
d. PHASE IV — 10% of the agreed management fee, we receive when the documents have been submitted

C TIME SCHEDULE

ALL OFF DESIGN DRAWING WORK WILL BE DONE FOR 3 MONTH SINCE WE SIGN THE CONTRACT AND RECEIVE DOWN PAYMENT

D TERMS AND CONDITION

1. The Offer Price is valid for one month from the date of proposal

2. PRICE ABOVE DOES NOT INCLUDE TAX, supervisor to the site, Landscape. Interior. IMB Management
3. One revision, and design changes not exceeding 30% and not fundamental changes

If design changes occur, it will be recalculated

4.We have received the initial data before the work starts from the principal architect
final floor plan, final 3D modeling, materials data to be used, design mood board, details of fixed furniture to be used.

We hereby submit this offer, hoping that it will lead to a good cooperation in the future. Thank you.




